सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA48310092284110T
Certificate Issued Date	:	15-Feb-2021 11:41 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08760853337896S6T
Purchased by	:	MADAVA REDDY K
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	MADAVA REDDY K
Second Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BANGALORE
Stamp Duty Paid By	:	MADAVA REDDY K
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Sub Agreement No EE DD AGR 193 2020-21. Dtd : 26.02.2021

1.This Agreement, entered this day 26.. of..Feb2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri K Madhavareddy, #898, Mithra Nilaya, 1st Cross, Muneshwara Nagara, Nagasandra Post, Bagalagunte, Bangalre-73. (Here in called Contractor) of Other part

K Madhavareddy

EXECUTIVE ENGINEER
Dasarahalli Division, Bengaluru-73.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at www.shcilestamp.com or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Drilling of Borewell in Bhuvaneshwari Nagara and Surrounding Area Bagalagunt ward no 14
Est Cost: 52.00 Lakhs Indent No:44809
Job Code: 014-21-000006 PCode-3485
Administrative Approval: EE /DD/AS/112/2020-21, Dt: 29.07.2020.
Technical Sanction: EE/DD/TS/68/2020-21, Dt: 11.08.2020.
Tender Notification No& Date: No.BBMP/EE/DD/Ten/16/2020-21, Date:31.08.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.40,42,044.00 (Rupees Forty Lakh Forty Two Thousand Forty Four Only) Which is (-) 9.00% SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	122000.00	W51GPGE210505002	19.02.2021	Canara Bank, Jalahalli Branch
Difference Amount	200000.00	W51GPGE210505001	19.02.2021	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

WITNESSES:

1. HS.9885

2. Abi